

Government of the People's Republic of Bangladesh  
Local Government Engineering Department  
Office of the Executive Engineer  
District: Cumilla  
[www.lged.gov.bd](http://www.lged.gov.bd)

“ শেখ হাসিনার মূলনীতি  
গ্রাম শহরের উন্নতি ”

Memo No. 46.02.1900.000.07.002.2021-10821

Date: 17/12/2023

**e-Tender Notice**  
**Tender Notice No: 63/2023-2024**

e-Tender is invited in the National e-GP Portal (<http://www.eprocure.gov.bd>) for the Procurement of Works as stated below:

Sl. No.	Package No.	Name of Works	Tender/ Proposal ID No.	Document last selling/ downloading Date and Time	Tender/ Proposal Closing Date and Time	Method of Tender
1.	CCB/C/VR/W-257	(a) Improvement of Kalagajee Bridge-South Hossainpur GCCR Road at Ch. 00-1162m (Road ID: 419095010) (Salvage materials cost Tk. 16,998/-); (b) Construction of 275m Protective work on the same road; (c) Construction of 1x1.50x1.50m 1No. Culvert at Ch. 637m on the same road under Barura Upazila, District: Cumilla.	902627	03-Jan-2024 16:00 BST	04-Jan-2024 12:30 BST	LTM
2.	CCB/C/VR/W-271	(a) Improvement of Natapara-Balika Madrasha-Kalomiha Road at Ch. 00-1110m (Road ID: 419915054) (Salvage materials cost Tk. 1,55,443/-); (b) Construction of 200m Protective work on the same road under Lalmai Upazila, District: Cumilla.	902642	03-Jan-2024 16:00 BST	04-Jan-2024 12:30 BST	LTM
3.	IRIDP-3/CUM/MW-242	Maintenance of Kalikapur Steel Bridge-Laximpur Bridge via Chanpur Road at Ch.00-2245m (Road ID: 419404176) under Debidwar Upazila, Dist. Cumilla.	911459	03-Jan-2024 16:00 BST	04-Jan-2024 12:30 BST	LTM
4.	IRIDP-3/CUM/MW-241	Maintenance of Barashalghar RHD Road to Payrankul Abdu Market Road at Ch. 00-1063m (Road ID: 419404082) under Debidwar Upazila, Dist. Cumilla.	911458	03-Jan-2024 16:00 BST	04-Jan-2024 12:30 BST	LTM
5.	IRIDP-3/CUM/DW-95	Improvement of Deokamta-Dherara-Jatashwar-Jalam Road at Ch. 2070-3100m (Road ID: 419274045) under Chandina Upazila, District: Cumilla.	911449	03-Jan-2024 16:00 BST	04-Jan-2024 12:30 BST	LTM
6.	IRIDP-3/CUM/DW-137	Improvement of Shalikh GPS-Noorpur KhalerPar- Noorpur Pacca Road at Ch. 00-1000m (Road ID: 419274132) under Chandina Upazila, Dist. Cumilla.	911450	03-Jan-2024 16:00 BST	04-Jan-2024 12:30 BST	LTM
7.	IRIDP-3/CUM/DW-139	Improvement of Bollarchar Kindergerden - Kortala Profulla Chondraw Bari Road Via Dowlot Shaheb Bari Road at Ch. 400-1350m (Road ID: 419275145) under Chandina Upazila, Dist. Cumilla.	911451	03-Jan-2024 16:00 BST	04-Jan-2024 12:30 BST	LTM
8.	IRIDP-3/CUM/MW-106	Maintenance of Nichantapur-Amborpur via jorpukuria Road at Ch. 2739-3855m (Road ID: 419274030) under Chandina Upazila, Dist. Cumilla.	911452	03-Jan-2024 16:00 BST	04-Jan-2024 12:30 BST	LTM
9.	CCB/C/VR/W-255	a) Improvement of Kongai High School - Mohila Madrasha - Sulicegate - Gurgarbill Road at Ch. 00-1350m (Road ID: 419275146) , (b) Construction of 95m Protective work on the same road under Chandina Upazila, District: Cumilla.	902624	03-Jan-2024 16:00 BST	04-Jan-2024 12:30 BST	LTM
10.	CCB/C/UNR/W-263	(a) Improvement of Fatehabadh UPC - Pirgonj GC Road at Ch. 6370-8730m (Road ID: 419403004); (b) Construction of 244m Protective work on the same road; (c) Construction of 1x2.00x2.00m 1No. Culvert at Ch. 7478m on the same road under Debiwar Upazila, District: Cumilla.	902634	09-Jan-2024 16:00 BST	10-Jan-2024 12:30 BST	OTM
11.	CCB/C/M-25	Periodic Maintenance (Widening & Rehabilitation) of EPZ-Beltoil-Hossainpur-Hajirkhamar-Bangamura Road at Ch. 2440-4780m (Road ID: 419912005) (Salvage materials cost Tk. 373833/-) under Sadar Dakshin Upazila, District: Cumilla.	908718	09-Jan-2024 16:00 BST	10-Jan-2024 12:30 BST	OTM
12.	SupRB/Cum/Replace/23-24/W-548	Construction of 25.00m long Variable Depth RCC Girder Bridge on Sundalpur bazar - Biteshar UP Office via Chargoali bazar Road at Chainage 2420m under Replacement Category [419363008] under Daudkandi Upazila, District: Cumilla.	921604	14-Jan-2024 16:00 BST	15-Jan-2024 12:30 BST	OTM
13.	CCB/C/VR/W-260	a) (i) Improvement of Thengerpar Kabarastan - Atakora Fishery Project Road at Ch. 00-1020m (Road ID: 419724069); a) (ii) Construction of 260m Protective work on the same road; a) (iii) Construction of 1x2.50x2.50m 1No. Culvert at Ch. 684m on the same road; b) (i) Improvement of Gobindapur UP office (Maildighi) - Andipukur Upazila road Via Mohammadpur Shaikh Rasel Club Road at Ch. 00-441m (Road ID: 419724074) (Salvage materials cost Tk. 33,004/-); a) (ii) Construction of 182m Protective work on the same road under Laksham Upazila, District: Cumilla.	902631	14-Jan-2024 16:00 BST	15-Jan-2024 12:30 BST	OTM
14.	CCB/C/VR/W-261	a) (i) Improvement of Hamirabag bazar - Aushpara GPS/RM via Nalua Road at Ch. 00-1720m (Road ID: 419724036); a) (ii) Construction of 355m Protective work on the same road; b) (i) Improvement of Moddha Aushpara Pacca Road- Purba Aushpara Via Tofazzal Mia House Road at Ch. 00-830m (Road ID: 419725147) (Salvage materials cost Tk. 27,940/-); b) (ii) Construction of 180m Protective work on the same road under Laksham Upazila, District: Cumilla.	902632	14-Jan-2024 16:00 BST	15-Jan-2024 12:30 BST	OTM

This is an online Tender, where only e-Tender will be accepted in the National e-GP Portal and no Off-line/Hard copies will be accepted.

To submit e-Tender, registration in the National e-GP Portal (<http://www.eprocure.gov.bd>) is required.

The fees for downloading the e-Tender Documents from the National e-GP Portal have to be deposited through online at any Branches of registered Bank.

Further information and guidelines are available in the National e-GP System Portal and from e-GP help desk ([helpdesk@eprocure.gov.bd](mailto:helpdesk@eprocure.gov.bd)).

The Tender Notice will be available on the website: [www.lged.gov.bd](http://www.lged.gov.bd) and [www.lged.comilla.gov.bd](http://www.lged.comilla.gov.bd)

  
(Mirza Md. Iftakhar Ali)  
Executive Engineer  
LGED, Cumilla  
Phone: 081-68960


E-mail: [xen.cumilla@lged.gov.bd](mailto:xen.cumilla@lged.gov.bd)  
17/12/23

Memo No. 46.02.1900.000.07.002.2021-10821/1(30)


Date: 17/12/2023

Copy forwarded for information and necessary action please to:

1. The Director General, CPTU, IMED, Block-12, 2<sup>nd</sup> Floor, Sher-e-Bangla Nagar, Dhaka-1207. He is requested to publish the e-Tender Notice in the CPTU website.
2. The Addl. Chief Engineer, LGED, Chittagong Division.
3. The Addl. Chief Engineer (RID&M/Implementation), LGED, LGED Bhaban, Sher-e-Bangla Nagar, Dhaka-1207.
4. The Superintending Engineer (Maintenance/Admin./Education/Technical Support), LGED, LGED, Bhaban, Sher-e-Bangla Nagar, Dhaka-1207.
5. The Superintending Engineer, LGED, Cumilla Region, District: Cumilla.
6. The Project Director, RIDP(CCB)/RIDP-3/SupRB, LGED Bhaban, Aga rgaon, Sher-e-Bangla Nagar, Dhaka.
7. The Deputy Commissioner, District: Cumilla.
8. The Superintendent of Police, District: Cumilla.
9. The Executive Engineer, LGED, District: B.Baria/Chandpur.
10. The Upazila Engineer, LGED, Upazila: ....., District: Cumilla.
11. The Senior Assistant Engineer, MIS Unit, LGED HQ, Agargaon, Sher-e-Bangla Nagar, Dhaka-1207. He is requested to publish the e-Tender Notice in the LGED website.
12. The Editor, **দৈনিক মুক্ত খবর**, ঢাকা/দি ডেইলি অবজারভার, ঢাকা/ **দৈনিক আমাদেও কুমিল্লা**, কুমিল্লা with a request to publish the above e-Tender Notice in your widely circulated National Daily Newspapere (Size: 11-"x4 Column) on or before 19/12/2023 for one day only.
13. Notice Board (All).

  
 (Mirza Md. Iftekhar Ali)  
 Executive Engineer  
 LGED, Cumilla  
 17/12/23

Sl. No.	Project Name	Location	Contract Value	Contract Type	Contract Period
01	Construction of...	District: Cumilla	10000000	...	...
02	Construction of...	District: Cumilla	15000000	...	...
03	Construction of...	District: Cumilla	20000000	...	...
04	Construction of...	District: Cumilla	25000000	...	...
05	Construction of...	District: Cumilla	30000000	...	...
06	Construction of...	District: Cumilla	35000000	...	...
07	Construction of...	District: Cumilla	40000000	...	...
08	Construction of...	District: Cumilla	45000000	...	...
09	Construction of...	District: Cumilla	50000000	...	...
10	Construction of...	District: Cumilla	55000000	...	...
11	Construction of...	District: Cumilla	60000000	...	...
12	Construction of...	District: Cumilla	65000000	...	...
13	Construction of...	District: Cumilla	70000000	...	...
14	Construction of...	District: Cumilla	75000000	...	...
15	Construction of...	District: Cumilla	80000000	...	...
16	Construction of...	District: Cumilla	85000000	...	...
17	Construction of...	District: Cumilla	90000000	...	...
18	Construction of...	District: Cumilla	95000000	...	...
19	Construction of...	District: Cumilla	100000000	...	...

  
 Executive Engineer  
 LGED, Cumilla  
 17/12/23